

ADDENDUM NO. 4 August 16, 2016

TO:

ALL PROSPECTIVE BIDDERS

SUBJECT:

LAGUNA MADRE WATER DISTRICT

PORT ISABEL WATERLINE AND VALVE REHABILITATION PROJECT

LNV PROJECT NO. 150336

Prospective bidders are hereby notified of the following modifications to the contract documents. These modifications shall become a part of the contract documents. All provisions of the contract documents not specifically affected by the Addenda shall remain unchanged.

I. BIDDING SCHEDULE

A. Bid Date Revision

The Bid Date has changed from Wednesday, August 17, 2016 to <u>Thursday</u>, <u>August 18, 2016</u> at <u>11:00am</u>. Bids will be read aloud at <u>11:05am</u> on <u>Thursday</u>, <u>August 18, 2016</u>. The Bid Opening will be held at Laguna Madre Water District, 105 Port Rd., Port Isabel, TX 78578.

II. PLAN REVISIONS

A. TxDOT Detail Sheets

1. DELETE:

Nothing,

2. ADD:

New TxDOT Detail Sheets for Long Island Village, (see Attachment

No. 1).

III. QUESTIONS, ANSWERS, AND CLARIFICATIONS

A. Bidder's Questions / Answers to Bidder's Questions

Q1: Will bypassing be required for Long Island Village?

A1: No. LMWD will isolate the waterline.

B. General Clarifications

 Contractor shall maintain or utilize fencing (existing or temporary, respectively) at the Best Little Warehouse storage facility to ensure facility security is maintained throughout construction.



Please acknowledge receipt of this addendum in the appropriate place in your revised SECTION A-5 BID PROPOSAL FORM (REV-1).

111343

END OF ADDENDUM NO. 4

Richard Correa, P.E., C.F.M. LNV, Inc. TBPE Firm No. F-366

Attachment No. 1 - New TxDOT Detail Sheets



